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Direct Award: Integrated Project Delivery (Design and
Construction) of an Energy Retrofit at Leslie Finch
Item 6B 
February 5, 2021 
Building Investment, Finance and Audit Committee 

Report:  BIFAC:2021-14 

To:  Building Investment, Finance and Audit Committee 
(“BIFAC”) 

From:  Vice President, Facilities Management 

Date: January 8, 2021 

PURPOSE: 

The purpose of this report is to seek BIFAC approval for the direct award to 
The Atmospheric Fund (“TAF”) for integrated project delivery (design and 
construction) of an energy retrofit  at Leslie/Finch (1-15 Field  Sparroway &  2-
10 Tree Sparroway). 

BIFAC approval is required for this contract award as it exceeds the 
$500,000 financial approval limit of TCHC’s President and CEO, and the 
contract award does not arise from a competitive procurement call. 

RECOMMENDATIONS: 
It is recommended that BIFAC approve and forward to the Board for approval 
the following recommendations :  

(a) Approve the direct award to The Atmospheric Fund for an upset limit 
of $7,821,068.00 (exclusive of taxes) for the integrated project 
delivery of an energy retrofit at Leslie/Finch as follows: 
 $3,236,200.00 of TCHC capital funding; 
 $2,841,800.00 loan from The Atmospheric Fund; and 
 $1,743,068.00 of interest for the loan based on 5% per annum 

over a 20 year term (the effective interest rate is 2.58%); and 

Item
 6B - BIFAC

:2021-14



   
 

 

 

 

 

 
 

 

 

 

  

 

 

Page 2 of 5 

(b) Authorize the appropriate staff to take the necessary actions to give 
effect to the above recommendation. 

REASONS FOR RECOMMENDATIONS: 

Partnership with TAF 
TAF is a City of Toronto agency that finances and supports initiatives that 
reduce greenhouse gas emissions and improve air quality in Toronto and 
across the Greater Toronto and Hamilton area.  

TCHC has partnered with TAF on a number of projects to utilize expertise 
and funding opportunities to implement a range of energy retrofit programs 
and projects. Facilities Management will be looking to establish a broader 
relationship with TAF around other future funding and service opportunities 
to help achieve TCHC’s energy goals. 

TAF is recommended to deliver the energy retrofit project as they have the 
project management resources and technical expertise to deliver the work. 
With additional funding from TAF, TCHC can complete a building retrofit with 
comprehensive energy conservation measures for increased energy and 
utility savings at this site. 

TAF will provide project management services, including procurement of the 
designer and construction contractor, and provide contract administration 
services, with oversight and approval from TCHC. 

Energy Retrofit Project 
Leslie/Finch was built 1973 and is a townhouse development that consists 
of 175 three and four bedroom units. 

The heating and ventilation systems at Leslie/Finch are in need of 
replacement and/or upgrades. When constructed, little attention was paid 
to energy-efficient design, and the heating and ventilation system upgrades 
represent an opportunity to implement comprehensive energy conservation 
measures and a full energy retrofit at this site. Additional energy 
conservation measures for this project include window replacement, 
lighting retrofits, and installation of high-efficiency toilets and low-flow 
showerheads/aerators. 

An engineering firm was retained to conduct a feasibility study, outlining 
options and recommendations for heating and ventilation system upgrades. 
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A subsequent engineering firm conducted an energy audit to identify energy 
conservation measures for increased energy and utility savings. 

TAF is recommended to execute the design and construction of the energy 
retrofit at Leslie/Finch, per the recommendations outlined in the feasibility 
study and energy audit. 

The estimated construction cost  of the project is $6,600,000.00. In partnering 
with TAF, TCHC is able to leverage $522,000.00 in incentives and grants, 
and $2,841,800.00 in loans. TCHC  will finance $3,236,200.00 in planned 
capital funding. 

With the $522,000.00 in incentives and grants, the effective interest rate of 
the loan is 2.58%, which is comparable to other funding opportunities 
available to TCHC. The loan repayment and interest on the loan will be paid 
through $5,773,169.00 in projected energy savings over 20 years, upon  
completion of the project. 

The partnership with TAF is the most efficient option to deliver the energy 
retrofit project at Leslie/Finch, when compared to other available funding 
opportunities. It also aligns with the initiative to enhance TCHC’s strategic 
relationship with TAF to secure future funding opportunities over and above 
the capital plan. This will allow TCHC to further implement energy 
conservation measures to achieve corporate energy goals and meet CMHC 
energy targets. 

The financing of the project is outlined in Table 1 and the details of the loan 
are provided in Table 2. 

Table 1: Funding Table 
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Funding Source Amount 
Construction Costs $6,600,000.00 
Non-repayable Incentives/Grants $522,000.00 
Loan from TAF $2,841,800.00 
TCHC Capital Including Contingency $3,236,200.00 
Total Funding Sources $6,600,000.00 
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Table 2: Loan Details 
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Item Details 
Principal Loan $2,841,800.00 
Term 20 years 
Interest Rate 5% 
Annual Payment* $229,243.00 
Total Interest Over 20 years $1,743,068.00 
Total Projected Energy Savings Over 20 years $5,773,169.00 

*The annual payment is calculated based on the assumption that the loan 
interest starts at the beginning of 2022 and an annual payment is to be made 
at the end of each year. 

PROCUREMENT PROCESS: 

The direct award is recommended under the following justification under 
section 4.3(a) of TCHC’s Procurement Policy:  

i. For the purchase of goods or services where there is a sound 
business case the details of which may include:  
a) the purchase of goods under exceptionally advantageous financial 
circumstances, including but not limited to bankruptcy or receivership, 
but not for routine purchases. 

By partnering with TAF, TCHC is able to leverage additional funding through 
a combination of grants and loans. With additional funding, TCHC can 
implement higher performing systems and additional energy conservation 
measures that would otherwise not have been included in the project.  

The $2,841,800.00 loan was secured by TAF through the Federation of 
Canadian Municipalities – Municipal Greenfund. The $522,000.00 grant was 
secured through a  combination of sources available to TAF, from  various 
incentives and funds. 

TAF will procure the design consultant and construction contractors in 
keeping with the City of Toronto’s procurement guidelines, and with oversight 
and approval from TCHC. 

The Procurement Award Committee approved the recommendation to award 
the work to TAF at its meeting on January 21, 2020, subject to BIFAC and 
Board approval. At that time, the Committee took note of the following 
considerations: 
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 The award is within reasonable and acceptable range for the scope 
of work; 

 The recommended proponent has performed similar work for TCHC 
with satisfactory results; 

 The recommended proponent has confirmed they have the 
capability and capacity to deliver the scope of work; and 

 The pricing is reasonable and acceptable for the work, and is 
comparable to similar scopes of work. 

IMPLICATIONS AND RISKS: 

The scope of work will replace the heating and ventilation systems that have 
reached the end of their life-cycle and require significant upgrades. This 
scope of work will improve the quality of building systems, provide 
opportunities for energy savings and support TCHC’s overall energy 
efficiency goals, including achieving National Co-Investment Fund energy 
reduction targets. 

To mitigate risks, staff will continuously and rigorously monitor the 
performance of the contractor during the course of the project. Performance 
will be evaluated in accordance with TCHC’s Vendor Compliance evaluation 
system. Results gathered through project reviews can be used to support 
decisions to partner with TAF for future projects. 

Funding is confirmed within the 2021 Capital Budget as approved by the  
Board (TCHC:2020-88). 

SIGNATURE: 

“Allen Murray” 

Allen Murray 
Vice President, Facilities Management  

STAFF CONTACT: 
Allen Murray, Vice President, Facilities Management  
Allen.Murray@torontohousing.ca 
(416) 981-6955 
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